





Eaglesoft Modernization Proposal discussion

September 2026



Our Understanding

Modernize Eaglesoft without disruption

ARCHITECTURE

Separate the layers

Create reusable services and APIs that decouple UI logic from governed data access.

EXPERIENCE

Priority journeys

Upgrade selected PowerBuilder workflows and UI experiences incrementally.

PATTERSON'S ASK

A maintainable platform with future options

Modernize the desktop product while preserving a path to browser or cloud capabilities.

- PowerBuilder desktop dental platform
- Business rules span UI, code and SQL
- PostgreSQL environment already exists

ASSURANCE

Release assurance

Test desktop, APIs, services and infrastructure with telemetry and release gates.

DELIVERY

Product reliability

Establish reusable layers without destabilizing Eaglesoft; preserve future browser and cloud options.


Source: Source proposal discussion; full source wording retained in notes.


Approach considerations

A technical modernization approach that keeps...

Content pending

The desktop estate couples experience, services and data





PowerBuilder Data Access & UI Modernization Approach

Two goals: separate the architecture and modernize the UI

CURRENT STATE

Practice-local PowerBuilder desktop
UI, business logic and data access are coupled
Devices and partners shape journey transitions
Screen-only replacement preserves that coupling

VISION FOR THE FUTURE

Prioritize complete user journeys so modernization and testing support desirable, performant, validated changes.

A reusable application foundation

MODERNIZE THE UI

Move toward a web-based UI that supports hiring and future deployment options; retire PowerBuilder incrementally.

SEPARATE THREE TIERS

Maintain and upgrade UI, service/domain operations and data access independently.

DELIVER ON PREMISES

React browser/PWA in the practice network; embedded or desktop routes remain transition options.

MOVE WHOLE JOURNEYS

Pilot priority personas or roles, align end-to-end tests and minimize disruption within each journey.

Independently maintainable experience, business operations and governed data access—with a journey-based PowerBuilder exit.

Decouple the on-premises target layers

PRACTICE NETWORK

Move complete journeys

Retire a PowerBuilder journey only after its modern replacement meets acceptance criteria.

1	USER INTERFACE	React + TypeScript staff and customer journeys
2	API / DOMAIN	Business rules, authorization and transactions
3	DATA ACCESS	Centralized, governed PostgreSQL interaction
4	EXISTING ESTATE	PostgreSQL, documents, imaging and integrations

TRANSITION PowerBuilder remains only for journeys that have not moved


ALL LAYERS

Assurance

- Tests
- Performance
- Telemetry
- Release gates

Source: On-premises target; initial-phase validation is required. Full source detail in notes.

Retire PowerBuilder through an accepted three-tier journey



CORE RECOMMENDATION
Define each journey and its acceptance criteria
Rebuild UI logic in React + TypeScript
Route business rules through APIs / domain services
Govern PostgreSQL access; retain documents / imaging
Retire the old screen and runtime only after acceptance

MODERNIZATION PRINCIPLES

JOURNEY-BY-JOURNEY

Complete one journey, accept it, then retire its PowerBuilder screen.

TRANSITION PLAN

Plan coexistence, testing, deployment and support for a controlled transition.

PARTNER CONTINUITY

Preserve approved partner integrations across API and data-access paths.

KEY DESIGN DECISION

Decide whether each journey needs a reimagined experience or largely as-is migration.

DISCUSSION DRAFT

Voice of Customer

Customer findings and journey priorities

Content pending

Pilot the right React entry route

Option 1: Embedded PowerBuilder WebView

Retain desktop shell → React journey → shared API

Coexist with PowerBuilder while selected journeys modernize.

Option 2: Browser / PWA · preferred pilot hypothesis

Practice-network browser → React journey → shared API

Modern web experience on premises; validate workflow and integration fit.

Option 3: Desktop companion

Desktop companion → React journey → shared API

An alternative when browser or embedded delivery does not meet journey needs.

Validate in Phase 0

- WebView runtime fit
- Desktop/device integration
- Deployment and support

Validate in Phase 0

- Practice connectivity
- Devices and integrations
- Performance / packaging

Validate in Phase 0

- Framework choice
- Distribution / updates
- Supportability

Source: All routes share React / TypeScript, APIs and governed PostgreSQL access. Browser/PWA is the preferred pilot hypothesis, not a validated decision.

Modernize and prove a complete journey before retiring it

Choose the product experience first; replace the complete dependency chain and prove the business outcome.

JOURNEY MIGRATION PATH

1 Map the journey

Map the staff or customer outcome and current execution path.

3 Choose the experience

Preserve, improve or defer the journey based on product needs and dependency readiness.

5 Prove and retire

Prove behavior, performance and supportability; then remove replaced PowerBuilder dependencies.

2 Expose the dependency chain

Trace screens, DataWindows, events, SQL, integrations, devices and tests.

4 Build the modern journey

Build React around shared authorization, transaction behavior and governed data access.



OPEN PRODUCT QUESTION

Preserve the experience, materially improve it, or move later?

RETIREMENT RULE

Retire journey by journey; leave no unowned legacy dependency.

Acceptance means a correct outcome, dependable performance and a supportable release.

Rationalize, build and sustain value

1 Rationalize

Decide what should change and why.

Thesis alignment

Define the outcome and questions.

Assessment

Establish systems, risks and dependencies.

Reimagine

Test process and experience options.

Plan

Select economics, roadmap and first wave.

2 Build

Deliver capability in controlled waves.

Design

Architecture, processes and prototypes.

Build

Bounded software and integration increments.

Validate

Parity, controls, performance and acceptance.

Transition

Controlled data, operating and release waves.

3 Sustain

Operate, evolve and retire legacy.

Operate

Ownership, service levels and cost control.

Evolve


Maintain knowledge and the product backlog.


Decommission

Clear dependencies and retire legacy cost.

Intellio® Evolve turns legacy code into delivery intelligence

Beyond code generation: structured legacy understanding, agentic delivery workflows and co-creation with client teams.





Automated Performance Testing and Operability Approach

Prove each change across the full stack

DELIVERY ACCELERATOR

AI-assisted modernization

AI can accelerate source analysis, code conversion, testing and documentation.

Engineers retain accountability for correct behavior and a supportable release.

RELEASE EVIDENCE

Measure and diagnose performance

Test desktop, API, service, database and infrastructure performance; include concurrency, scale and soak conditions.

Full-stack testing and telemetry show whether changes are correct, fast and ready for release.


Modernization and performance progress together



Modernization · content pending

Performance · content pending

12-month planning horizon · baseline → modernization + performance → production handoff



Execution, Evidence, and Commitment

One journey inventory connects modernization and assurance

One journey inventory guides architecture decisions, early delivery planning, and testing investment.

1 Source and environment discovery

Scan code and dependencies; inspect tests, environments, data, telemetry and machine profiles.

TOOL-ASSISTED SCAN
Intellio Evolve + Codex

2 Journey and release prioritization

Rank journeys by value, release pain, risk and dependency readiness with product, engineering, quality and support.

SHARED JOURNEY INVENTORY

Link each journey to customer value, dependencies, release pain, tests, performance and deployment conditions.

CUSTOMER VALUE

CODE + DEPENDENCIES

RELEASE PAIN POINTS

TEST COVERAGE

PERFORMANCE EVIDENCE

DEPLOYMENT CONDITIONS

3 Target architecture validation

Validate on-premises UI, service, data and operating patterns using selected journey candidates.

COLLECTS INTO

4 Testing and performance pilot

Strengthen automation and baseline a priority workflow; connect experience timing to diagnostic evidence.

5 READY BACKLOG AND DECISION PACKAGE

PRIORITIZED ROADMAP

TWO-SPRINT READY BACKLOG

STAFFING + DEPENDENCY ASSUMPTIONS

EVIDENCE TO PROCEED, RESCOPE, OR STOP

Leave Phase 0 with a tested direction for the next delivery increments.

Tools accelerate analysis; engineers and Patterson retain design, quality, security and release authority.

INTEGRATED INITIAL PHASE

Use one journey inventory to decide the next delivery increments

SHARED JOURNEY INVENTORY

01

SOURCE & ENVIRONMENT DISCOVERY

Activity:
Map code and PowerBuilder
dependencies
Inspect reusable tests and
environments
Apply approved tools and engineer
review

Output: Validated source inventory,
dependency patterns and baseline

02

JOURNEY & RELEASE PRIORITIZATION

Activity:
Interview product, engineering,
quality and support
Rank value, release pain, risk and
readiness
Trace priority journeys

Output: Journeys ranked by value,
pain, risk and readiness

03

TARGET ARCHITECTURE VALIDATION

Activity:
Confirm on-premises target
patterns
Test selected journey candidates
Record decisions and open
questions

Output: Validated target patterns
and pilot candidates

04

TESTING & PERFORMANCE PILOT

Activity:
Strengthen existing test automation
Baseline a priority workflow
Link timing to diagnostic evidence

Output: Controlled baseline and an
enduring pilot use case

05

READY BACKLOG & DECISION PACKAGE

Activity:
Prepare roadmap and ready backlog
Confirm staffing and dependencies
Retain Patterson release authority

Output: Roadmap, two-sprint
backlog and proceed / rescope /
stop evidence


DISCUSSION DRAFT

Migration decision matrix

Journey migration choices

Content pending

Prove a journey, then launch pods



Six full-time West Monroe roles pair with Eaglesoft leadership

PHASE 0 TEAM | 6 WEST MONROE FULL-TIME RESOURCES + PART-TIME LEADERSHIP / SMEs

PROPOSED TEAM STRUCTURE

WEST MONROE

WM Executive Leadership

Program / Product Manager

Program Architect

Modernization Technical Lead

Fullstack Senior Engineer

Testing / Quality Technical Lead

Senior Quality Engineer

EAGLESOFT

Executive Sponsor

Eaglesoft Program Lead

Eaglesoft Technical SMEs

SMEs

Specialists engaged as needed

EAGLESOFT LEADERSHIP ROLES

- EXECUTIVE SPONSOR
Strategic direction, blockers, major decisions
- PROGRAM LEAD
Integrated planning, dependencies, status, RAID
- TECHNICAL SMEs
Onboarding, access, technical questions, shared areas


KEY

- WM FULL TIME
- WM PART TIME
- EAGLESOFT PART TIME

Validate patterns first, then scale journey delivery pods

PHASE 0 DELIVERY PODS | EAGLESOFT TIME ALLOCATIONS SHOWN IN ROLE BOXES

PROGRAM LEADERSHIP AND EAGLESOFT PARTICIPATION



Context:

Scope Guardrails

Program Covers

Extend the existing performance framework

Build a governed service and data layer

Migrate agreed priority PowerBuilder workflows

Modernize selected workflows through React

Add full-stack performance testing, telemetry, and release gates

Design contracts that are cloud-capable

Explicitly Outside Scope

Restart the SQL Anywhere or Sybase to PostgreSQL migration

A wholesale PowerBuilder rewrite

C++/Chairside code modernization

Internal modernization of Eaglesoft server-side SQL

A full cloud migration during this phase

Rebuilding every Eaglesoft screen immediately

Delivery Guardrails

Validate the current baseline during Phase Zero

Reuse existing tools and assets where practical

Use business-oriented APIs instead of generic SQL or table endpoints

Preserve behavior through coexistence, feature flags, testing, and rollback

Use controlled datasets and environments

Make PostgreSQL changes only when required for correctness, performance, or the new data layer

Proposed fees and team structure


Scope, success measures, assumptions and pricing

Content pending

Decisions and next steps

Open decisions, immediate actions and response completion

Content pending



Case Studies

AI accelerated a legacy 4GL rebuild

CHALLENGE

A customized legacy product faced rising maintenance cost, delayed innovation and failed multi-year modernization attempts.

APPROACH

Assess the codebase with Intellio Evolve. Prototype a Java / Spring rewrite with Claude Code and AWS Kiro, guided by domain design, technical specifications and architecture steering files.

“

A big thank you to you and the West Monroe team.

CLIENT CEO • EXCERPT; FULL QUOTE IN NOTES

Source-reported results; not Eaglesoft outcomes. Full claim basis and quote in notes.

6+ months

Planning condensed into weeks

~10x



Architecture-team productivity

~200K

Module LoC • one sprint

Pantheon case evidence: MUI patterns, working prototypes and AI-assisted handoff

International Wire Group's VAX-based system created friction across factory and back-office work. Volt ERP established modern MUI patterns and a documented system that scales across domains.



How We Helped

- Document reusable MUI interactions
- Test edge cases in a working prototype
- Use Figma + Claude for structured developer handoff
- Maintain living documentation as components grow

400+


Estimated screens for the full ERP

20+

Screens designed to establish reusable patterns

1

Documented design system



Six capabilities support controlled implementation

IMPLEMENTATION EXPERTISE

Controlled delivery

West Monroe capabilities for complex, multi-site technology implementations.

01 Governance

Decision rights, executive reporting and program controls.

02 Multi-site

Phased deployments, milestones and readiness across operating units.

03 Coordination

Align teams, vendors and third parties around dependencies.

04 Go-live


Govern testing, cutover, stabilization and operations handoff.

05 Processes

Standardize practical workflows while accommodating local requirements.

06 Adoption

Build stakeholder alignment, training and sustained adoption.



Representative biographies

REPRESENTATIVE LEADERSHIP

Tyler Giesting

RELEVANT PERSPECTIVE


Helps healthcare and private equity clients assess, plan and implement technology initiatives that advance growth.

BACKGROUND

Former healthcare operator; 10+ years at West Monroe across payer, provider and healthcare IT sectors.

SELECTED EXPERIENCE

- Supported 400+ transactions
- EMR / practice-management platforms and multi-site services
- Technology diligence, roadmap execution and implementation



Tyler

Managing Director · Healthcare M&A

REPRESENTATIVE LEADERSHIP

Dhaval Moogimane

RELEVANT PERSPECTIVE

Helps software and technology companies build products, pursue growth and transition to subscription business models.

BACKGROUND

Decades of consulting experience; formerly a Waterstone Group managing director. Mumbai University and Indiana University degrees.

SELECTED EXPERIENCE

- Tripled subscription revenue through an operating-model transformation
- Increased SaaS customer retention
- Launched subscription offerings delivering \$200M+ in value



Dhaval

Senior Partner · High-Tech & Software

REPRESENTATIVE LEADERSHIP

Erik Brown

RELEVANT PERSPECTIVE

Software engineer, entrepreneur and engineering leader using cloud and AI to drive business value.

BACKGROUND

Executive technical lead for West Monroe's AI Lab; leads the PXEL engineering team. University of Illinois graduate.

SELECTED EXPERIENCE

- Led a \$20M technology roadmap project
- Cut client technology costs by \$10M+ annually
- Rolled out an internal AI platform and client-facing accelerators



Erik

Senior Partner · PXEL

REPRESENTATIVE LEADERSHIP

Ri Scott

PRACTICE FOCUS

Product engineering and software modernization; artificial intelligence and an AI-native product development lifecycle.

BACKGROUND AND EXPERIENCE

Background and selected experience · content pending

LISTED SPECIALTIES

- Artificial intelligence and software modernization
- Microsoft .NET, Go, Python and TypeScript
- Web application development



Ri

Managing Partner · Product Engineering

Mobilize Phase 0 and establish the baseline

FIRST 30 DAYS

Baseline before delivery

Establish a shared starting point for architecture, modernization and performance assurance.

01 Estate

Validate the current technology estate.

02 Tests

Validate the existing performance suite.

03 Environments

Validate development and test environments.

04 Datasets

Validate the data needed for testing.


05 Priorities

Align the priorities for initial delivery.

06 Measures

Define telemetry and acceptance measures.

Move priority journeys from inventory to handoff



EXECUTION ACCELERATOR

AI can accelerate source analysis and coding throughout the modernization factory.

CONTROLLED TRANSITION


Testing, parallel operation, rollout and handoff remain explicit stages rather than a screen-only rewrite.

Reuse a governed service and domain foundation

Co-develop a foundation that decouples PowerBuilder from direct database access and supports future browser delivery.

Remove direct PowerBuilder database access
Establish a stable API boundary and domain layer
Govern PostgreSQL interaction centrally
Preserve a path to future scale and security

Conceptual Future State Architecture



Reusable across desktop workflows, browser experiences and potential SaaS products; target decisions require validation.